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REQUEST FOR CONTRACT WITH THE DEPARTMENT OF HEALTH
SERVICES: “SOURCES AND LOADS OF DRINKING WATER CONSTITUENTS
OF CONCERN?”

1. Timeframe: The contract needs to be executed beforé 1 July 2000.

© 2. Project Officials: The Regional Board project manager will be Valerie Connor. The Department of
Health Services will be providing the funding and interagency agreement. Carl Lischeske will be the
Department of Health Services contract manager. Valerie Connor will be responsible for 1) meeting
the technical objectives, 2) coordinating activities with other participating agencies, 3) coordinating
the technical details with the contract manager, and 4) providing status reports and the final report.

Dr. Valerie Connor

Central Valley Regional Water Quality Control Board
3443 Routier Road, Suite A

Sacramento, CA 95827

(916) 255-3111

Mr: Carl Lischeske

Department of Health Services ,
Division of Drinking Water and Environmental Management
Drinking Water Program

601 North 7" Street, MS 396

P.O. Box 94732 ,

Sacramento, CA 94234-7320

3. Term of the Contract: The proposed start date will be 1 July 2000. The contract will run through
- 30 June 2001.

4. Scope of Work: Attachment A

5. Reporting: .

California Environmental Protection Agency

7
o Recyeled Paper
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Darlene Hardy -2- | ‘ 6/22/00( :

5.1

5.2

Not later than 15 October 2000, and quarterly thereafter, during the life of this
agreement, the Project Manager shall provide a written progress report to the
Department of Health Services’ Contract Manager outlining the work
performed under each task and any problems encountered and describe measures
taken to correct these problems. The Project Manager shall include in these
progress reports a computer disk containing all test results to date in a format
approved by the Regional Water Quality Control Board. Database format will
be developed in coordination with the Department of Water Resources. Invoices
submitted by the contractor shall be paid contingent upon receipt of the quarterly
reports acceptable to the Contract Manager.

The Project Manager will prepare and submit a draft final report that
summarizes the monitoring results of drinking water constituents of concern and
progress made toward the development of a drinking water policy. Three copies
of the draft final report shall be submitted to the Contract Manager. The report
shall include, but is not limited to, the following:

a. Results of QA/QC work.

b. A summary of all work performed and data analyzed under this study. The
data and statistical analyses shall be provided as raw data and in summary
tables and ﬁgures :

c. A discus.sion of the results of this study. This discussion shall include:

1. The location for all sampling events, including the GPS latitude and
longitude of each location,

2. A calculation of the loads for each constituent monitored'

3. An assessment of the relative magnitude of po1nt source dlscharges
relative to non point sources.

‘The Project Manager will prepare a final report which addresses comments

‘made on the draft final report by the Contract Manager.

Task Product: Database with momtormg results, Quarterly Reports, draft final report, and final

report.

6. Schedule of Completion Dates: |

Product Due Date

1. Monitoring Plan 1nclud1ng Quality Assurance Plan 15 October 2000

2. Report: Summary of First Quarter , 30 days after first quarter
3. Report: Existing NPDES Data Summary 15 October 2000

4. Report: Summary of Second Quarter ~ 30 days after second quarter
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5. Report: Summary of Third Quarter 30 days after third quarter
6. Draft Final Report ' April 2001
7. Final Report and Database June 2001
7. Budget:
Personal Services: :
Classification Hours Salary Total
: (Hourly Rate) Estimated

: Cost
ESII 1777 _ $33.00 $58,641.00
ESIV - 0127 ‘ $38.00 $4826.00

Subtotal Base Salaries  $63,467.00

. Fringe Benefits @ 32%  $20,349.34

Indirect Costs (Operating Expense and Overhead) @ 79%  $66,183.66
Total Personal Services $150,000.00

Equipment
: $0.00
Travél Expenses
$0.00
Other: .
Student Intern(s) 3,000 Hours at $10.00 per Hour °$30,000.00

Note: The student intern will be used for data management and data entry.

: Total Contract Amount: $180,000.00 .
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8. Payment Provisions:

8.1  The total amount of the contract is § 180,000.00

8.2  The Contractor will be paid, in arrears, on a quarterly basis, upon submittal of
quarterly reports and invoices which properly detail all charges and expenses
incurred in performance of this agreement.

8.3  Invoices shall be submitted to:

Ms. Beverly Henslee

Department of Health Services ‘

Division of Drinking Water and Environmental Management
601 North 7 St., MS 396

Sacramento, CA 94234-7320

9. Property/ Equipment:

No new equipment is necessary to complete this project.
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. ATTACHMENT A
Scope of Work:

The Central Valley Regional Water Quality Control Board is beginning a four year
program to develop a basin plan amendment that will include a drinking water policy for
the region. This work plan outlines the tasks to be completed during the first 12 months
of the program. The tasks include conducting a monitoring study to assess the sources
and loads of drinking water constituents of concern (as identified by CALFED) with an
emphasis on National Pollution Discharge Elimination System (NPDES) discharges.
Geographic Positioning System (GPS) coordinates (latitude and longitude) will be
provided with each sampling location. The cost of sample chemical analysis is not
included in this work plan or budget, but will be provided by other sources. Monitoring
results will be summarized in a final report and stored in a database available to
interested parties. In addition to the monitoring study, the contractor will collect and -
summarize existing NPDES monitoring data. The contractor will also participate in, and
coordinate with the CALFED Drinking Water Constituents Group. Activities will
include attending all Drinking Water Constituents Group meetings, performing applicable
meeting preparation and follow-up activities, reviewing technical documents and other
duties as required to ensure that the activities conducted by the group are coordinated
with the Regional Board Basin Planning activities related to the development of a
drinking water policy.

Relationship of proposed scope of work to Drinking Water Policy Development: This
project includes only the first 12 months of a four year program that includes general

tasks required to develop a Basin Plan Policy for addressing drinking water quality issues
in the Delta and upstream in tributaries to the Delta. It includes three phases: 1) data
collation, management, collection and evaluation; 2) compilation of information on costs
of treating drinking water and costs and environmental consequences associated with
implementing source reduction alternatives; and 3) development of the elements of a

drinking water policy. Regional Board staff are looking to the CALFED Drinking Water

Constituents Group to provide the framework for coordinating and facilitating collection
of most of the information needed in the first two phases. Regional Board staff will work
as an active member of the group to ensure that information collected will be adequate
for development of a policy. Regional Board staff will take the lead in the third phase
and rely on the CALFED Drinking Water Constituents Work Group to provide comments
and guidance on draft elements of the policy. This contract specifically funds the first 12
months of work which will focus on monitoring and assessment. Funding for subsequent
~ years will be provided by other sources. '
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Work to be Performed:
Task 1. Identify and Collect Existing Information on NPDES Sources

This task involves summarizing existing data on the drinking water constituents of -
concern being discharged by NPDES facilities in the Central Valley.

Subtask 1.1 Prepare a summary report of the status of the existing and future
availability of electronic self-monitoring data of NPDES facilities. This includes
evaluating the potential of the State Water Resources Control Board System for
Water Information Management (SWIM) database and the p1oposed SWIM phase II
database.

Subtask 1.2 Summarize data that is available in a representative sample of NPDES
self-monitoring reports. At a minimum, the 10 largest volume NPDES fa0111tles and
10 smaller facilities will be summanzed

Subtask 1.3 Summarize other data sources that may be avallable to Regional Board
© staff from reports of waste discharge.

Subtask 1.4 Present results to CALFED group to help evaluate the utility of
additional summarizing of historic monitoring data available to staff on point source
discharges.

Task Product: Report summarizing existing data on the drinking water constituents of
concern being discharged by NPDES facilities in the Central Valley.
Due date: October 15, 2000

Task 2. Design NPDES Monitoring Program

This task involves preparing a monitoring and quality assurance plan to characterize the
discharge of drinking water constituents of concern from NPDES facilities.

Subtask 2.1 The monitoring plan will be designed and implemented by Board staff.
NPDES facilities will be selected by Regional Board staff and will encompass the
range of predicted loads and sources. Sampling will occur over a six month period.

Constituents of concern, analytical methods and detection limits will be approved by

the Contract Manager and by the CALFED Drinking Water Constituents Group. A
total of $150,000 is available for laboratory analyses. The analytical work is being
funded by another source and that source will be responsible for executing contracts

- with laboratories approved by the CALFED Group. The total number of sites
included and the number of samples per facility will depend on the cost per analysis.
It is assumed that a minimum of 12 facilities will be monitored monthly for six
months.
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Subtask 2.2 A Quality Assurance (QA) Project Plan will be developed. The QA plan
must be approved by the Contract Manager and the SWRCB QA officer prior to the
implementation of the monitoring program.

Task Product: Monitoring'Plan containing an approved Quality Assurance Project Plan. ,
Due date: October 15, 2000.

Task 3. Implement Monitoring Program

This task involves coordinating the collection of samples and providing all samples to the
selected analytical lab(s).

Subtask 3.1 NPDES facilities will be notified of the monitoring study. Facilities will
be required (section 13267 of the water code) to participate in the study by providing
effluent samples and chain of custody forms collected according to the detailed
procedures specified in the monitoring and QA plan.

Subtask 3.2 NPDES facilities will be asked to collect effluent samples and ship them
via overnight delivery service to the Regional Board office in Ranch Cordova.

Subtask 3.3 Regional Board staff will coordinate the arrival of samples and the
distribution of samples to the selected analyt1ca1 lab (s)

Subtask 3.4 Regional Board staff will provide blind QA blanks, sphts and duplicates,
as specified in the QA Plan. Staff will also collect samples concurrently with one to
two facilities durlng each sampling period.

Subtask 3.5 Regional Board staff will receive analytical reports from selected lab(s).

Task Products: NPDES facilities’ Notification letter and response summary; completed
chain of custody forms, analytical laboratory reports to be submitted as an appendix with
each quarterly report. Due date: Monitoring will occur for 6 months following
acceptance of the monitoring and QA plan. It is anticipated that monitoring will begin i in
October 2000 and end in March 2001.

Task 4. Evaluate Monitoring Program Results |

This task involves summarizing the results of the monitoring study by compiling data
from all sources into the database, evaluating the data quality according to the QA plan,
calculating load information and assessing all source and load results. A student intern
will be responsible for the data management and data entry portions of the project.

Subtask 4.1 All data will be entered into the database by a student intern developed
in Task 5 (see below). :
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Subtask 4.2 Data quality will be evaluated by reviewing the QA results provided by
the analytical lab(s) and an analysis of the blind QA samples. Deviations from the *
QA requirements contained in the QA plan will be immediately brought to the
attention of the Contract Manager and the Analytical Lab. Recornmended solutions
will be implemented and tracked for effectiveness.

Subtask 4.3 Data will be used to determine the NPDES sources and loads for each
constituent of concern. NPDES data will be compared to available ambient data to
assess the relative contribution of point source NPDES discharges relative to
nonpoint sources.

Task Products: Database, Data summary and analysis to be submitted in quartel ly and
final reports.

Task 5. NPDES Drinking Water Constituents Database

This task involves the creation of a database that can be used by Regional Board staff,
DHS, CALFED and other interested parties. Attributes of the database include that it be
easily uploaded into the IEP database maintained by the Department of Water Resources
and that NPDES self-monitoring reports can be easily loaded into the database. Database
format will be developed in coordination with the Contract Manager and the Department
of Water Resources (Karl Jacobs).

Task Product; Formatted database. Due Date: December 2000.

Task 6. Participate in CALFED DnnkmgWater Constituents Workgroup

This task involves working with the CALFED Group to collect and summarize existing
ambient data on constituents of concern, identifying supplemental monitoring needs and
designing a detalled momtonng program. CALFED Group will:

Analyze existing data from all sources at benchmark locations.
Identify potential existing significant sources.

Gather and synthesize existing data on loadings.

Identify supplemental monitoring needs.

Evaluate potential changes to ex1st1ng Regional Board self-monitoring
requlrements

Determine data sufficiency overall and 1dent1fy bas1n—w1de data gaps.
Develop detailed monitoring program.

Determine entities to be responsible for monitoring elements.

Work with other groups to encourage monitoring to fill data gaps.

It is impossible to predibt the pace and the detailed activities of the CALFED Group. The
contractor will devote 25% of the staff time for this project to assisting the CALFED
group with the activities outlined above.
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Task Product: A summary of act1v1t1 es conducted under this task will be 1ncluded in each
quarterly report. '

Task 7. Reporting:

This task involves all the report pfeparation associated with the project.

Subtask 7.1 Not later than 15 October 2000, and quarterly thereafter, during the life of this
agreement, the Project Manager shall provide a written progress report to the Department
of Health Services’ Contract Manager outlining the work performed under each task and
any problems encountered and describe measures taken to correct these problems.

Subtask 7.2 The Project Manager will prepare and submit a draft final report that
summarizes the monitoring results of drinking water constituents of concern and progress
made toward the development of a drinking water policy. Three copies of the draft final
report shall be submitted to the Contract Manager. The report shall include, but is not
limited to, the following:

Results of QA/QC work.

A summary of all work performed and data analyzed under this study. The data and
statistical analyses,shall be provided as raw data and in summary tables and figures.

The location for all samphng events, including the GPS latitude and longltude of each
~ location,

A calculation of the loads for each constituent monitored;

An assessment of the relative magnitude of point source discharges relative to non point
sources. '

A discussion of the results of this study.

Subtask 5.3 The Project Manager will prepare a final report which addresses comments
made on the draft final report by the Contract Manager.

Task Product: Database with monitoring results, Quarterly Reports, draft ﬁnal
report, and final report.
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Schedule of Completion Dates:

N o W

Product ,
1. Monitoring Plan including Quality Assurance Plan
2. Report: Summary of First Quarter

3.

4. Report: Summary of Second Quarter

Report: Existing NPDES Data Summary
Report: Su_mmary of Third Quarter

Draft Final Report
Final Report and Database
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Due Date

15 October 2000

30 days after first quarter
15 October 2000

30 days after second quarfer
30 days after third quarter

- April 2001

June 2001
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7. Budget:
Personal Services:

Classification Hours Salary Total
(Hourly Rate) Estimated
Cost
ES III 1777 o $33.00 $58,641.00
ESIV 127 $38.00 $4826.00
: Subtotal Base Salaries  $63,467.00
, Fringe Benefits @ 32%  $20,309.34
Indirect Costs (Operating Expense and Overhead) @ 79%  $66,183.66
Total Personal Services $150,000.00
- Equipment
$0.00
Travel Expenses
50.00
Other:
Student Intern(s) - 3,000 Hours at $10.00 per Hour $30,000.00

Note: The student intern will be used for data management and data entry.

Total Contract Axhount: - ' | $180,000.00
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